Only one question was received regarding this bid:

1. What is the schedule of work for this job?

- Last Day of school UPES: 5/19
- Abatement Contract Start in Gym and Restrooms: 5/20
- Teachers move out of class rooms: 5/22 & 5/23
- Abatement of balance of building: 5/20 – 6/3
- Abatement of onsite House: 6/5 – 6/10
- Demo of Buildings Start: 6/12